

24-Sep-15

**Walashek Industrial and Marine, Inc.**

Work to be accomplished late November 2015 at facility  
in Portland Oregon or Seattle Washington area  
10 calendar days required to accomplish work.  
Two weeks advance notice required to procure refractory  
Boiler lite off required to cure plastic after install

Description El Faro	Notes	m/hrs	Lab. + Profit	Mat + Profit	Total Price
<b>RECOMMEND REPAIRS</b>					
BURNER THROATS, BOTH BOILERS. Remove slag from firebox decks Clear gas passes	90 boxes plastic 85P	600	\$56,889	\$10,178	\$67,067
travel, hotel, perdiem		60	\$5,689	\$5,175	\$10,864
freight for plastic			\$0	\$1,725	\$1,725
<b>Total</b>		<b>660</b>	<b>\$62,578</b>	<b>\$17,078</b>	<b>\$79,656</b>

POC

James Doud  
Darrel Burger

